

*Tammy L. Grimm
Court Executive Officer /
Jury Commissioner*

*Terri Darr
Court Financial Officer*



*Superior Court of California,
County of Imperial
1625 W. Main Street
El Centro, CA 92243
(760) 336-3522*

REQUEST FOR PROPOSALS R1415-09 Civil & Criminal Carpeting

Addendum 2

issued 05/27/2015

This Addendum 2 hereby modifies the RFP Attachment 7 - Scope of Work as follows:

LEFTOVER MATERIAL:

ORIGINAL:

At the request of the Superior Courts, ~~one~~ additional box of carpet tiles is to be ordered.

CORRECTION:

At the request of the Superior Courts, **two (2) additional boxes** of carpet tiles are to be ordered.

WORK SCHEDULE

ORIGINAL:

Project work phases may be scheduled at any time ~~Monday – Friday between the hours of 5:30 PM to 6:00 AM~~, weekends, and /or holidays in order to be free of employee and public traffic flow and the creation of any noise. Court business during business hours is not to be disturbed or interrupted at any time. Work must be completed by June 28, 2015.

Areas where work is taking place must be fully completed and ready for occupancy for the Court to continue with its business schedule the following business day.

CORRECTION:

Project work phases may be scheduled at any time **during weekends starting at Friday after 5:30 PM to Monday 6:00 AM** and /or holidays in order to be free of employee and public traffic flow and the creation of any noise. Court business during business hours is not to be disturbed or interrupted at any time. Work must be completed by June 28, 2015.

Areas where work is taking place must be fully completed and ready for occupancy for the Court to continue with its business schedule the following business day.

End of Addendum 2