

*Kristine S. Kussman
Court Executive Officer /
Jury Commissioner*

*Terri Darr
Court Financial Officer*



*Superior Court of California,
County of Imperial
1625 W. Main Street
El Centro, CA 92243
(760) 336-3522*

REQUEST FOR PROPOSALS R1415-09 Civil & Criminal Carpeting

Addendum 1

issued 05/18/2015

This Addendum 1 hereby modifies the RFP Scope of Work as follows:

FURNISHINGS

ORIGINAL:

It shall be the responsibility of the floor covering vendor to move / re-install room furniture as needed in order to complete successfully project installation work phase; this includes fastened Audience and Juror Seating which shall be returned to its required fastened state to concrete flooring.

CORRECTION:

It shall be the responsibility of the floor covering vendor to move / re-install room furniture as needed in order to complete successfully project installation work phase; ~~this includes fastened Audience and Juror Seating which shall be returned to its required fastened state to concrete flooring.~~

ORIGINAL:

PREP-WORK:

This project constitutes a "Public Works" contract as defined under the Labor Code of California - Department of Industrial Relations, Sub-Section 1720(a) & 1771. Consequently, workers employed on this project must be paid the general rate of per-diem wages for each craft, classification, and of type of worker needed to execute this project agreement.

CORRECTION:

PUBLIC WORKS:

~~The Court does not expect that~~ this project constitutes a "Public Works" contract as defined under the Labor Code of California - Department of Industrial Relations, Sub-Section 1720(a) & 1771. ~~However, upon removal of flooring, if substantial floor repairs are required, these repairs will be handled with a change order as public works.~~ Consequently, workers employed on ~~this the change order~~ project must be paid the general rate of per-diem wages for each craft, classification, and of type of worker needed to execute this project agreement.

End of Addendum 1